
Paralakhemundi muniCiPaliTY, Paralakhemundi. 
inViTaTiOn FOr BidS (iFB) 

Bid idenTiFiCaTiOn nO.06/Pkdm-2019-20 
 

1. The Executive Officer, Paralakhemundi MUNICIPALITY, Paralakhemundi, invites 

percentage rate bids for the following works detailed in the table from the Class of 

Contractors as mentioned in Col.6 of table registered with the State Governments and 

contractors of equivalent Grade / Class registered with Central Government / MES / 

Railways for execution of different type of Civil works.  The bidders may submit bids for 

any or all of the works in the Table as enclosed separately.  

2. Bid documents consisting of plans, specifications, the schedule of quantities and the 
set of terms and conditions of contract and other necessary documents can 
be seen in the website: www.tendersorissa.gov.in.  

3. Bid must be accompanied with scanned copies of financial documents towards cost of  
bid documents in shape of demand draft issued from any Nationalized Scheduled Bank 
may be prepared in the name of the Executive Officer, Paralakhemundi 
MUNICIPALITY, Paralakhemundi payable at Paralakhemundi separately for cost of 
tender paper cost of each Bid respectively as mentioned in Column.4.  

4. Bids must be accompanied by scanned copies of financial documents towards E.M.D 

of the amount specified for the work in the table Col. 5 above, along with tender in 

the form of Term deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office 

Savings Bank Account / National Savings Certificate / Post Office Time Deposit duly 

pledged in favour of the Executive Officer, Paralakhemundi MUNICIPALITY, 

Paralakhemundi. Bank Draft, Pay order or Bankers cheque from any Bank in favour of 

Executive Officer, Paralakhemundi MUNICIPALITY, Paralakhemundi shall not be 

considered as E.M.D. Tenders not accompanied by E.M.D. as specified above will 

not be considered. No adjustment of E.M.D. from one work, to another will be 

entertained.   Bidders desirous to hire machineries or equipments from outside the State 

are required to furnish 2% of the amount put to tender as Bid security.  

5. The Bid documents will be available in the website: www.tendersorissa.gov.in from    
10.01.2020 at 10.00 A.M. to 24.01.2020 at 5.00 P.M for online bidding.  

6. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or 

Class-III.  

7.  Bids shall be received only “on line” on or before 24.01.2020 at 5.00 P.M. 

8. Bids received on line shall be opened on 29.01.2020 at 1 1 . 0 0  A . M .  in the office of 



the Executive Officer, Paralakhemundi MUNICIPALITY, Paralakhemundi in the 
presence of the bidders who wish to attend. Bidders who participated in the bid can 
witness the opening of bids after logging on to the site through their DSC. If the office 
happens to be closed on the last date of opening of the bids as specified, the bids will be 
opened on the next working day at the same time and venue.  

9. After the date & time of receipt of bid is over, the original financial documents 
towards  Bid security and Demand draft towards cost of Bid documents shall be 
submitted in the office of the undersigned through Register Post or Speed Post on or 
before 28.01.2020 at 5.00  P.M. and opening of Bid as specified at Para 08 above, during 
office hours on working days failing which the bid will be rejected.  

10. The Engineer contractor willing to avail the Exemption of E.M.D will submit the scan 
copy of affidavit to avail the exemption along with b i d  document and the original 
affidavit, original registration certificate shall be submitted in the office of the 
undersigned on or before date & time of opening of bid as specified Para-8 above during 
office hour on working days for recording necessary entry for exemption of EMD failing 
which the bid shall be rejected.  

11. The original documents of scan copies furnished in e-tendering process by the bidder 
shall be submitted within 2 (Two) days of opening of the tender for verification so-
motto failing which the tender will be considered as Non responsive.  

12. Other details can be seen in the bidding documents.  
 
13. Only successful bidder who have quoted less bid price than the estimated cost put to 

tender shall have to furnish the exact amount of differential amount i.e., estimate cost 
put to tender minus the quoted amount as additional performance security in shape of 
Term deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings 
Bank Account / National Savings Certificate / Post Office Time Deposit duly pledged in 
favour of the Executive Officer, Paralakhemundi MUNICIPALITY at the time of 
agreement. 

14. The authority reserves the right to cancel any or all bids without assigning any reason  
thereof.  

15. The bidder should write the name of the work on the envelop of financial documents.   
16. The amount put to tender is exclusive of GST. GST will be paid as per the direction of 

Finance Department applicable from time to time. 
17. The payment will be made basing on availability of funds. 
 

                 Sd/- 
Executive Officer, 

Paralakhemundi Municipality. 
 
 
 
 
 
 
 



e-procurement Notice 
INVITATION FOR BIDS (IFB)  

Bid Identification No.06/PKDM-2019-20 
1. The Executive Officer, Paralakhemundi Municipality, Paralakhemundi invites percentage 

rate bids to be received in online mode for Civil works in the table as below.  
  

 Sl. 
No 

Name of work 
Estimated cost 

in Rs. 

Cost of 
Tender Paper 

in Rs. 
EMD in Rs. Class of Contractor 

Period of 
Completion 

1 2 3 4 5 6 7 

1 
E.I. to New Office Building of 
Paralakhemundi Municipality 

3,57.077/- 2,000/- 3,570/- 
LT electrical 

License holder 
contractor 

Two 
Calendar 
Months 

2 Const. of drain near Dolo Tank. 4,73,427/- 2,000/- 4,734/- C & D Contractor 
Two 

Calendar 
Months 

3 
Repair of both side drain at Erdala 
Street 

4,46,692/- 2,000/- 4,466/- C & D Contractor 
Two 

Calendar 
Months 

4 
Renovation & Improvement of 
Dolo Tank of Paralakhemundi 

1,78,931/- 600/- 1,789/- C & D Contractor 
Two 

Calendar 
Months 

5 
Construction of both side drain at 
Kaviti Relli Street 

3,16,159/- 2,000/- 3,161/- C & D Contractor 
Two 

Calendar 
Months 

6 
Construction of both side drain at 
Kaviti Jagili street 

4,46,573/- 2,000/- 4,465/- C & D Contractor 
Two 

Calendar 
Months 

7 
Completion of incomplete road & 
drain at Treasury Jn. 

3,57,508/- 2,000/- 3,575/- C & D Contractor 
Two 

Calendar 
Months 

8 
Const. Of drain with culvert from 
Punyasai Lodge to Krushna Nagar 
via ITDA Office. 

10,71,897/- 6,000/- 10,718/- C & D Contractor 
Three 

Calendar 
Months 

9 
Const. Of road & drain at Kamakhi 
Nagar - 1st lane 4,46,431/- 2,000/- 4,464/- C & D Contractor 

Two 
Calendar 
Months 

10 
Const. Of shed & flooring for 
tractors inside Town Hall Premises. 2,67,945/- 2,000/- 2,679/- C & D Contractor 

Two 
Calendar 
Months 

11 
Restoration & Imp. Of Gopal 
Krushna Pathagar (old building) 

2,29,515/- 2,000/- 2,295/- C & D Contractor 
Two 

Calendar 
Months 

12 
Const. Of road and drain at 
Nilamani Durga Nagar. (Friends 
Colony 4th line) 

4,46,460/- 2,000/- 4,464/- C & D Contractor 
Two 

Calendar 
Months 

13 
Const. Of road and drain at Sanjaya 
Gandhi Colony 4,46,444/- 2,000/- 4,464/- C & D Contractor 

Two 
Calendar 
Months 

14 
Const. Of road and drain by the 
side of Working Womens Hostel 4,46,594/- 2,000/- 4,464/- C & D Contractor 

Two 
Calendar 
Months 

15 
Const. Of road & drain at Saraswati 
Sisu Mandir (Sarada Vihar) 5,57,215/-  4,000/- 5,572/- C & D Contractor 

Two 
Calendar 
Months 

16 
Completion of incomplete C.C. 
road at Karana Street 1,29,823/- 600/- 1,298/- C & D Contractor 

Two 
Calendar 
Months 

17 
Renovation of drain with cover 
plate at Anka Street. 4,46,575/- 2,000/- 4,465/- C & D Contractor 

Two 
Calendar 
Months 

18 Renovation Of drain with cover 4,46,475/- 2,000/- 4,464/- C & D Contractor Two 
Calendar 



plate from Gandhi School to ICICI 
,Bank 

Months 

19 
Const. Of drain cover plate at Boxi 
Street & Sai Nagar 89,341/- 400/- 893/- C & D Contractor 

Two 
Calendar 
Months 

20 Protection of Govt. Land 8,92,812/- 4,000/- 8,928/- C & D Contractor 
Two 

Calendar 
Months 

21 
S/R and Improvement of Road at 
Rani Padmabati Street 1,90,192/- 600/- 1,901/- C & D Contractor 

Two 
Calendar 
Months 

22 
Renovation Of road and drain with 
cover plate at Nehuru Jn. (Katika 
St.) 

4,46,533/- 2,000/- 4,465/- C & D Contractor 
Two 

Calendar 
Months 

23 
Construction of road and drain at 
Katikia Street end. 

4,46,561/- 2,000/- 4,465/- C & D Contractor 
Two 

Calendar 
Months 

24 
Renovation of drain at Odia Parala 
street 

2,39,068/- 2,000/- 2,390/- C & D Contractor 
Two 

Calendar 
Months 

25 
Renovation of drain from Railway 
culvert to Training School Jn. 13,39,438/- 6,000/- 13,394/- C & D Contractor 

Three 
Calendar 
Months 

26 
Completion of incomplete Market 
Complex at Hatapada 12,78,702/- 6,000/- 12,787/- C & D Contractor 

Three 
Calendar 
Months 

27 
Construction of drain from 
Hatapada towards Railway station 

5,35,746/- 4,000/- 5,357/- C & D Contractor 
Two 

Calendar 
Months 

28 
Renovation Of drain with culvert 
from Samutia St. Jn. To Rajuguru 
St. Culvert 

8,92,812/- 4,000/- 8,928/- C & D Contractor 
Two 

Calendar 
Months 

29 
Const. Of drain at Laxmi Nagar - 1 

5,35,748/- 4,000/- 5,357/- C & D Contractor 
Two 

Calendar 
Months 

30 
Const. Of drain with road at Seri 
Relli Street, W.No.6 5,35,723/- 4,000/- 5,357/- C & D Contractor 

Two 
Calendar 
Months 

31 
Renovation Of main drain from 
Gopal Krushna UP School to Jagili 
Street W.No.6 

3,57,189/- 2,000/- 3,571/- C & D Contractor 
Two 

Calendar 
Months 

32 
Renovation of drain with cover 
plate at Rajuguru Street 3,57,152/- 2,000/- 3,571/- C & D Contractor 

Two 
Calendar 
Months 

33 
Const. Of right side drain from 
main road towards dumping yard 
road 

5,35,723/- 4,000/- 5,357/- C & D Contractor 
Two 

Calendar 
Months 

34 
Const. Of road and drain from 
Radhamani Vihar towards Station. 2,67,840/- 2,000/- 2,678/- C & D Contractor 

Two 
Calendar 
Months 

35 
Renovation of drain with cover 
plate at Gunutuwari Street 3,57,154/- 2,000/- 3,571/- C & D Contractor 

Two 
Calendar 
Months 

36 
Construction of drain at Seri Jagilli 
street main road in W.No.6 3,57,165/- 2,000/- 3,571/- C & D Contractor 

Two 
Calendar 
Months 

37 Const. Of road & drain at Dumping 
yard road. 

7,17,849/- 4,000/- 7,178/- C & D Contractor 
Two 

Calendar 
Months 

38 Const. Of balance road at Gopalpur 
road 

13,39,300/- 6,000/- 13,393/- C & D Contractor 
Three 

Calendar 
Months 

39 Const. Of balance portion road and 5,35,752/- 4,000/- 5,357/- C & D Contractor Two 
Calendar 



drain at Sweeper Colony Months 

40 Improvement of road and drain at 
Subash Nagar 

3,57,167/- 2,000/- 3,571/- C & D Contractor 
Two 

Calendar 
Months 

41 
Completion to incompletion 
boundary wall at Ram Nagar 
Samsan 

4,23,522/- 2,000/- 4,235/- C & D Contractor 
Two 

Calendar 
Months 

 

2.  The bid documents will be available in the website: www.tendersorissa.gov.in from 10.01.2020 

at 10.00 A.M. to 24.01.2020 at 5.00 P.M for online bidding.  

3.  The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III.  

4.    Bids shall be received only “online” on or before to 24.01.2020 at 5.00 P.M. 

5.  Bids received online shall be opened on 29.01.2020 at 11.00 A.M. in the office of the Executive 

Officer, Paralakhemundi Municipality, Paralakhemundi.  

6.   Other details can be seen in the bidding documents.     
              

          
          Sd/- 

                  Executive Officer, 
               Paralakhemundi Municipality 
 

DETAILED TENDER CALL NOTICE 
INSTRUCTION TO TENDERERS: 
 

1. Tenderers should be registered as contractor of appropriate class P.W.D./R.D./ Water 
Resources/ P.H.D of Government of Odisha/Central Government/MES/Railways. 

2. Only those tenderers who are willing to accept all the terms & condition of his detailed 
tender call notice need submit the tenders. 

3. Upon acceptance of tender the successful tenderer or shall within a period of ten days 
from the date of written information of acceptance of the tender deposit a sum of such 
amount towards initial security as would together with the earnest money make two 
percent of the cost of the work as per the accepted tender and sign item rate agreement in 
the contract form of Paralakhemundi Municipality in the office of the Paralakhemundi 
Municipality. Failure to deposit his additional amount towards initial security deposit or 
to sign the contract within the stipulated time will make the earnest money deposit of the 
tenderer liable to forfeiture and acceptance of this tender shall be treated as with-drawn. 

4. The written percentage rate of agreement of Paralakhemundi Municipality to be entered 
into between successful tenderer herein after called the contractor and the 
Paralakhemundi Municipality shall be foundation of the rights of both the parties and the 
contract shall be deemed to be incomplete until the agreement has been first signed by the 
contractor and then by the proper officer authorized to enter in to the contract on behalf of 
the Paralakhemundi Municipality. 

5. The acceptance of the tender and award of the contract to more than one contractor if 
considered necessary will rest with the Executive Officer, Paralakhemundi Municipality 
who does not bind himself to accept the lowest tender and will reserve to himself the 



authority to reject any or all of the tenderers received without assigning any reason 
thereof. 

6. The earnest money deposit of the tenders who are not awarded with the work will be 
refunded on receipt of written request. 

7. All the rates & prices in the tenders shall cover all taxes viz. central or state sales tax, 
octroi/cess and any other local taxes tollage charges & royalties and any other charges. 

8. The tender will not be considered unless accompanied with scanned copies of valid 
License, GSTIN/non-assessment certificate/PAN Card. 

9. Tender containing extra conditions not covered by the conditions here-in-before and here-
in-after provide and quoting rate on units different from those prescribed in the tender 
schedules will be liable for rejection. No tender will be permitted to furnish tender in their 
own manuscript form. 

 10. In this case of percentage rate tenders, only percentage at par / excess / less of the grand 
total estimate value put to tender for the whole composite work shall be written by the 
tenderer legibly both in words and figures at the last page of the Bill of Quantity.  

a. The contractor will write percentage excess or less up to one decimal point only. If 
he / she write the percentage excess or less up to two or more decimal point, the 
first decimal point shall only be considered without rounding off. 

b. Prices quoted by the bidder shall be firm. No price escalation shall be admissible. 
11. Any request from the tenders in respect of additions, alternation, modifications, correction 

etc. or either terms & conditions or rates of his tender after opening of the tenders will not 
be considered. 

12. Letter etc. found in the tender box raising or lowering the rates or dealing with any point 
any connection with he tender will not be considered. 

13. The successful tenderer shall make his own arrangement for all materials unless 
otherwise specified in the conditions of contract. 

14. By submitting a tender for the work a tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work about the quality and availability of 
the required quantity for materials, medical aid, labour & food supplies etc. and that rates 
quoted by him in the tender will be adequate to complete the work according to the 
specification and condition attached there to and that he had taken into account all 
conditions & difficulties that may be encountered during its progress and to have quoted 
labour rates and shall include cost of materials & all other charges necessary for the 
completion of the work material rates which to the entire satisfaction of Engineer-in-
charge. 

15. The following particulars must be filled in the tenderers: 
a) Details of work of similar type and magnitude carried out by the tendered in form “A”. 
b) Details of construction plants & equipment available with the tenderer in form “B”. 

16. Canvassing in any from is prohibited & the tender submitted by the tenderers who resort 
to canvassing will be rejected and the tenderer will not be allowed to tender for any other 
works in Paralakhemundi Municipality . 

17. Details of drawing & specification as are not supplied with the tender documents for the 
work may be seen in the office of the Paralakhemundi Municipality on working days 
during office hours. 

18. The detailed specification for all items of work involved in the work shall be in accordance, 
with ISS/State PWD/Public Health Department specification of Government of Orissa. 



 In case of variations in the provision of the code of specifications of work referred to above 
the decision of S.E.P.H., Circle, Berhampur as regards the specifications to be adopted tin 
the work shall be final, conclusive & binding on both the parties. Every tenderer must 
examine the aforesaid specifications before submitting his tender. The Executive Officer 
or his authorized subordinate reserve the right, without imparting the contract, to make 
such increase or decrease in the quantities or items of works mentioned in the scheduled 
attached to be tender notice as may be considered necessary to complete the work duly 
and satisfactorily. Such increase or decrease will in no case invalidate the contract rates. 
It should be understood that the quantities are tentative and may very according to site 
conditions. The schedule is liable to alternation by omission or additions or deductions to 
any extent shall innocase invalidate the contract and no extra monetary compensation 
will be entertained. 

19. The rates quoted for different items of the work will deem to include all incidental items, 
which may be necessary such as bailing out of water in foundations, construction of bench 
marks, level pillars, profiles, benching and leveling of ground etc. wherever required. The 
incidental items mentioned harein are only indicative and not exhaustive. 

20. The contractor has to arrange for the adequate supply of clean water required for the 
works and also has to arrange adequate lighting arrangements for night work whenever 
necessary at his own cost. 

21. The notice inviting tenders, instructions to tenders, general conditions of contract, special 
conditions of contract, schedule of qualities along with printed conditions of item rate 
contract approved drawings, time scheduled and the rates together with the letter of 
awarding the work will from part of the contract. In case of conflict between any of the 
provisions the same is to be got clarified by the tenderer before submission of the tender, if 
such conflicts arise after the tenders are opened decision of S.E.P.H., Circle, Berhampur 
shall deem to be final and binding on the contractor. 

22. The tenders will be considered to be valid for six months of the date of opening of the 
tenders. 

23. The period of validity of the tender can also extend if agreed by the tenderer and 
Executive Officer, Paralakhemundi Municipality. 

GENERAL CONDITIONS OF CONTRACT: 
24. Department will have the right to inspect the scaffolding and centering made for the work 

and can reject partially or fully such detailed instruction from the Engineer-in-charge or 
his authorised subordinates regarding such structures. All the centering and shuttering 
should be got approved by the Engineer-in-charge before concreting is done. 

25. The contractor comprise the construction, completion and maintenance of the works and 
except in so far as the contract otherwise provides provision of labour, materials and 
construction plant, temporary works and everything whether a temporary or permanent 
nature required in and for such construction completion and subsequent maintenance for 
a period of not less than six months. 

26. The drawing shall remain in the safe custody of the Municipal Engineer but two set of 
copies thereof shall be furnished to be contractor free of cost. After the completion of the 
work the contractor shall return to the concerned Engineer, one set of all the drawing 
supplied to him duly signed as completion drawing. 

27. No claim shall be entertained against the department on a account of increase in Railway 
or road free light or prices of cement, steel, petrol, coal, fuel, oil, lubricants, explosives or 



other materials or commodities, labour charges etc. during the course of construction or 
after tendering for this work. 

28. The contractor shall give adequate notice in writing to the Executive Officer in charge for 
any further drawing or specifications that may be required for the execution of the works 
or otherwise under the contract. In the event of any delay in the issuing of any of the 
detailed drawing etc. for any reason whatsoever reasonable extension of time may be 
granted on application by the contractor but on no account any claim for monetary 
compensation will be entertained. 

29. One copy of the drawings supplied to the contractors shall be made available at the site 
for reference and use of the Municipal Officer during inspection. 

30. From time to time the contractor shall submit to the Executive Officer for his approval the 
programme showing the order, procedure and methods in which the proposes to carry out 
the work and whenever required by the Municipal Engineer of his representative for his 
information in writing to the contractor regarding agreement for the carrying out of the 
work and of the constructional plant and temporary works which the contractor intends to 
charge of such programme of the furnishing of such particulars shall not relieve the 
contractors of any of his duties of responsibilities under the contract. 

31. The contractor shall be responsible for the true and proper setting out of the works and for 
the correctness of the position, level, dimension and alignment of all parts of the works 
and fro the provisions of all necessary instruments appliances and labour in connection 
there with if at any time during the progress of the works any error shall appear or arise 
in the position, levels, dimensions or alignment of any part of the works the contractor on 
being required to do so by the concerned Engineer or his representative shall not in any 
way relieve the contractor of his responsibility for the correctness thereof and the 
contractor shall carefully protect and preserve all bench marks, pegs and other thing used 
in setting out of the works. 

32. Explosive shall not be used on the work by the contractor without the permission in 
writing of the concerned statutory authority and in the manner and to the extent 
prescribed. Where explosive are used, the same shall be stored in a special magazine to be 
provided by and at the cost of the contractor, who shall be liable for all damage, loss or 
injury to any person of property and shall be responsible for complying with all the 
statutory rules and regulations prescribed by the chief Inspector of Exclusives. 

 It is the responsibility of the contractor to procure explosive required for the work. 
However, the Paralakhemundi Municipality may tender necessary possible help for 
procuring explosive license. No claim shall be entertained for delay or failure in tendering 
such help by the Municipality. 

33. The contractor shall in connection with the works provide and maintain at his own cost all 
light, guard, feecing and watching as and where necessary or required by the concerned 
Engineer or his representative for the protection of the works or for safety and 
convenience of the public or others. 

34. The contractor shall indemnify the Municipality against all losses and claim for injuries or 
damages to any person or property whatsoever which may arise out of or inconsequence of 
the construction and maintenance of the works against all of the claims damages 
proceedings, damages, cost, charges and expenses whatsoever in respect of or in relation 
thereto. 

35. The contractor shall abide by the C.P.W.D. safety code introduce by the Government of 
India ministry of Housing & supply in standing orders.44-250 date.25.11.57 and 
amendment from time to time. 



36. The contractor shall abide by the fare wage clause in accordance with the Government of 
Orissa Works & Transport Department Letter no.A-VIIIR-18/5225 dt.26.02.1956, and 
No.IIm-56/51-28842 (s) dt.27.06.1961 and workman’s compensation Act.1923 and other 
laws as may be introduction by the Government by the Government from time to time. 

37. The contractor in accordance with the requirement of the Municipality afford all 
reasonable opportunities for carrying out their work to any other contractor employed by 
the Municipality and their workmen and to the workmen of the Municipality and of any 
other duly constituted authorities who may be employed in execution on or near the site of 
any work not included in the contractor any other contract which the Municipality may 
enter into in-connection with an ancillary to the works. 

38. The contractor shall at his own expenses provide and maintain all the constructicral 
plants temporary works, materials both the temporary and for the permanent works, 
labour, Transport or from the site and in about the works and other thinks of every kind 
required for the construction, completion and maintenance of the works. 

39. The Municipality may supply the materials as are available with them, but the contractor 
shall keep himself in touch with day to day position regarding the supply of materials 
from the store in charge and to adjust the progress of the works so that their labour may 
not remain idle nor may here be any other claim due to arising out of the delay in 
obtaining the materials. It should be clearly understood that the contractor is solely 
responsible to make his own arrangements for all the materials required for completion of 
work in time. 

40. On the completion of work, all rubbish debris, vests, tanks, materials and temporary 
structures of any sort or kind used for the purpose of or connected with its construction 
are to be removed by the contractor and all pits and excavation filled up at his own cost 
and the site handed over in a tidy & in complete condition to ensure the final payment in 
settlement of the accounts for the said work. It shall be held that the dues shall be made 
to the contractors after such site clearance shall have been affected by him and such 
clearance may be done by the Junior Engineer at the expenses of the contractor in the 
event of his failure to comply with this provision within 7 days after receiving notices in 
writing from the Engineer in charge to that effect. If it becomes necessary by the Engineer 
in charge to have site clearance done as indicated above at the expenses of the contractor 
the board shall under no circumstances be held liable for losses or damages to such of the 
contractors property as may be on such site due to such removal there from. Removal of 
which may be affected by means of public sale of such materials and property or in such 
way as deemed fir and most convenient to the concerned Engineer in charge. 

41. The contractor shall have to submit to the Engineer in charge fortnightly a return of 
labour both skilled and no skilled as employed by him on the work. 

42. The contractors are required to quote their rates for all the items noted in the scheduled of 
quantities. The Municipality reserves the right of deciding the type of the structures to be 
constructed i.e. frames or masonry structures and the contractor shall abide by the 
decision of the Municipality in case of alternate item or item occurring in the tender the 
Engineer in charge may order to execute any of the item or items at his discretion, and the 
contractor shall not have any choice in this decision to his advantage. 

43. The contractors shall supply samples of all materials free cost before procurement for the 
works for testing and acceptance as may be required by the office. 

44. The contractor shall uncover any part of parts of the works or make opening in or through 
same as the concerned Engineer may from time to time direct for checking and shall at his 
own cost, make good such part or parts to the satisfaction of the Engineer in charge. 



45. The Engineer in charge during any part of parts of the works have powers to order in the 
order book to be maintained at site of work by the contractor in the form prescribed by the 
board from time to time. 

 a) The removal from the site within such time or times as may be specified in the 
order of any materials which in the opinion of the Engineer are not in accordance with the 
specification. 

 b) The substitution of proper and suitable materials. 
 c) The removal and proper re-execution of any work in respect of materials or 

workmanship which in the opinion of the Engineer is not in a accordance with the 
specification. 

46. Either during execution or after completion of the works the contractors shall arrange at 
his own cost all requisite equipments for testing the structure, if found necessary by the 
Engineer in charge and bear the entire cost of such test conduct as per the direction of 
concerned Engineer. 

47. The contractor shall on the written order of the concerned Engineer suspense’s the 
progress of the work or any part there of for such time or times and in such manner as the 
Engineer in charge may consider necessary in the opinion of the Engineer in charge. No 
claim in this regard will be entertained. 

48. The contractor shall after award of the works commence the works on site within the 
period to be prescribed by the Engineer in charge and shall also maintain proportionate 
progress. The contractor should bear all expenses and charges for special or temporary 
roads required by him in connection with access to the site. Subject to any requirement in 
the contract as to the completion of the work the whole of the works shall be completed 
within the time started in the contract. Normally no extension of time will be granted. 

49. The concerned Engineer shall make any variation or the quantity of the works or any part 
of that may in his opinion be necessary and for that purpose or if for any other reason it 
shall in his opinion de desirable. If due to such alternations or additions any item or items 
of works are to be executed which are not specially covered by the contract then the same 
may be taken up by board through job work agreements with the same contractor or 
separate piece workers or through muster rolls at the prevailing schedule of rates 
approved by the S.E.P.H. Circle, Berhampur, when the extra or additional items are 
executed through the same contractor, he shall give in writing his willingness to except 
the prevailing schedule of rates or the rates approved by the S.E.P.H. Circle, Berhampur 
prior to taking up the work. 

50. It is to be clearly understood that no claim whatsoever will be entertained as regards 
extra quantity of work against the items provided in the contract or extra items of work 
done under written order of the concerned Engineer. The rates in the latter case being the 
prevailing schedules of rates or the rates approved by the S.E.P.H. Circle, Berhampur. 

51. The materials as per Appendix ‘A’ if available with the Municipality may be supplied to 
the contractor at the direction of the board at the place and at the rate as noted against 
each. The contractor may satisfy himself about the quality and quantity of materials at 
the time of issue. In case of non supply of the materials for any reason whatsoever it shall 
be the responsibility of the contractor to procure such materials to be approval by the 
Engineer in charge from the market and complete the work within the stipulated time. No 
monetary claim or compensation of any kind whatsoever will be entertained by the board 
nor this can be taken as plea by the contractor to apply for extension of time to complete 
the work. The safe custody and up keep of the materials so issued by the board will be sole 
responsibility of the contractor. He is also to bear, in addition, all the incidental charges 



such as transport, storage, handling of materials and any other expenditure incurred for 
return of cement begs and other at issuing stores. 

 Before issue of departmental materials contractor is to furnish Bank Guarantee from one 
of the Nationalized Banks for a sum equal to the cost of materials valid for the entire 
period of the agreement.  

53. The Municipality will have the right to supply at any time in the interest of work 
departmental materials to be issued in the work in addition to those mentioned in 
Appendix ‘A’ and the contractor shall use such materials without any controversy or 
dispute on the account. 

54. The contractor may take delivery of departmental supply of materials accordingly to his 
need for the work to be issued by the store. The contractor shall make all agreements for 
proper storage including cost of stores required for the purpose and provide for watching 
arrangements at his expense. The Department is not responsible for any theft of materials 
under any such contingencies if the contractor stops or delays in the execution of work, 
relevant penalty clause as per contract will be enforced. 

55. The contractor will be responsible for the misuse loss or damage due to any reason 
whatsoever of any departmental materials supplied to him during the execution of the 
work. In case of such loss damage or misuse recovery at the rate of five times the cost of 
the materials so issued will be deducted from the bill of his dues. 

56. The rates in tender will be deemed to include all materials including loading, unloading, 
lift, taxes, royalties and any other charges whether the materials are issued by the 
Municipality arranged from any other sources by the contractor. 

57. Special class contractor shall employ under him one Graduate Engineer and two Diploma 
holders belonging to the State of Orissa. Like wise ‘A’ class contractor shall employ under 
him one Graduate Engineer or two Diploma Holders belonging to State of Orissa. The 
employment of such Graduate Engineers and Diploma Holder under the contractor shall 
be full time and continuous and they shall not be superannuated, retired, dismissed or 
removed personnel from any State Government or Central Government Service / Public 
Sector undertaking/Private Companies and firms or be ineligible for appointment to 
Government Service. The contractor shall pay the monthly emoluments which shall not be 
less that the emoluments of the personnel of equivalent qualification employed under the 
State Government of Orissa. 

58. The names of such engineering personnel appointed by the contractor should be intimated 
to the tender receiving authority along with tender as to who would supervise the work. 

59. Each bill of the special class or ‘A’ class contractor shall be accompanied by an 
employment roll of the Engineering personnel together with a certificate of the Graduate 
Engineer, or Diploma holders employed by the contractor to the effect that the work 
executed as per the bill has supervised by him. 

60. M.S Rod, plates and structural it issued will be supplied in length and size as available in 
the stock. 

61. For payment of reinforcement the steel including authorized lappages should be measured 
in length of different diameters as actually used (including hooks and bonds) in the work 
as per standard specifications, wastages, spacer bars. Unnecessary lappages will not be 
paid for. Annealed cast wires used for binding shall not be measured its cost include in the 
rate of reinforcement. 

62. The contractor will have to bear the charges of straightening cutting jointing welding etc. 
to required sizes without any extra cost. No cut pieces of M.S Rod, M.S Angles, Joint etc. 
less than one meter in length will be accepted back as surplus. 



63. Cement shall always be issued in begs and the weight of the beg of cement shall be taken 
as 50Kg. 

64. The contractor should be at his own cost arrange necessary tools and plant required for 
the efficient execution of work and rates should be inclusive of the running charge of such 
plant and cost of consumable. 

65. Tender containing extraneous conditions not covered by tender notice are liable to be 
rejected the tender should be strictly in accordance with the items maintained in the call 
notice. Any change in wording will not be accepted. 

66. The contractor will responsible for the loss or damage of any Departmental materials or 
machineries during transit aged it the execution of the work due to any reasons 
whatsoever and the cost of such materials will be recovered from the bills at stock issued 
rates or market rates whichever is higher. 

67. From the commencement of the work to the completion of the same they are to be under 
contractors charge. The contractor is to be held responsible for making good all injuries, 
damages and repairs accessioned to render necessary to the same by fire or other causes 
and they are to held Government of Orissa harmless from any claims for injuries to 
persons or for structural damages to the happen in from any neglect default, want of 
proper care of omission on the part of the contractor or any one in his employment during 
the execution of the works. Also no claims shall be entertained for loss due to earth quake, 
flood, cyclone, epidemic, riot or any other calamity whether natural or incidental and 
damage so caused will have to be made good by the contractor at his own cost.  

68. It shall be presumed that the tenderer has satisfied himself as to the nature and location 
of work sub-soil, general and local conditions partially those bearing on transport, 
availability storage and handling of materials, whether conditions, monsoon conditions 
and current the river, availability of sweet water etc. and has estimated his cost 
accordingly. Paralakhemundi Municipality will bear no responsibility for the lack of a 
acquaintance of these conditions on the part of the tenders. The consequence of the lack of 
such knowledge will be at the risk and cost of the tender. 

69. The information data shown in the contract documents are meant for general guidance 
only. The Paralakhemundi Municipality will not be responsible for the strict accuracy 
thereof for any deduction, interpretation conclusion drawn by the tender. 

70. The Engineer in charge has full power for the removal from the premises materials which 
in his opinion are not in accordance with the specification and in case of default the 
Engineer is to at liberty to sell such materials and to employ other persons to remove the 
same without being answerable or accountable for any loss or damage that may happen of 
arise to such materials. The Engineer also has full power to require other proper materials 
to be substituted and in case of default the Engineer may cause the same to be supplied 
and all costs which may attend such removal and substitution are to be borne by the 
contractor and may be recovered from the sale proceed of such rejected materials when 
necessary, the balance if any being kept in deposit in the contractors favour. 

71. If in opinion of the Engineer in charge the work had been executed with improper 
materials or defect workmanship the contractor is when required by the Engineer fort 
with re-execute the same and to substitute proper materials and workmanship and in case 
of default of the contractor in so doing within a week, the Engineer is to have full power to 
employ other persons to re-execute the work and cost thereof shall be borne by the 
contractor. 

72. The Engineer in charge or any other officer authorised by the Paralakhemundi 
Municipality have at all times access to the work and the works shall be entirely under his 



control. He may require the contractor to dismiss any person in the contractor’s 
employment in the works, who may be incompetent or who may misconduct himself and 
the contractor shall comply with such requisition. Should contract not comply within on 
week with this requisition for dismissal the Engineer in charge will have the power of 
closing down the work. 

73. The contractor is not vary or deviate from the approved drawing or specification without 
the authority of the Engineer in charge writing. 

74. Any authority given by the Engineer in charge for any alternations or addictions in or to 
the work is not to deviate the contract but all additions, omissions, alternations or 
substitutions made in carrying out the work are to be measured and valued and certified 
by the Engineer in charge and added to or deducted from the amount of the contract as 
the case may be at approved rates of the particulars items of works. 

75. In these case in which such rates do not exist the S.E.P.H., Circle, Berhampur will fix the 
rates to be paid whose decision shall be final and binding. 

76. All works materials brought and left at site by the contractor are the property of the 
Paralakhemundi Municipality and the same are not be removed or taken away by the 
contractor or other person without the special permission in writing of the Engineer in 
charge and the Paralakhemundi Municipality shall not be liable for any loss or damage 
which may happen to or in respect of any such occasion. 

77. Any defects shrinkage or other faults which may notice within six months from the 
completion of work arising out effective or improper materials or workmanship are upon 
the direction of Engineer in charge to be amended and made good by the contractor at his 
own cost unless the Engineer for reasons to be recorded in writing shall decided that they 
ought to be paid for and in case of default the cost of making good the work shall be 
recovered from the contractor. 

78. That the purpose of jurisdiction in the event of dispute if any, the contract shall be deemed 
to have been entered into within the state of Orissa and it is agreed that neither the party 
to the contract shall be competent to bring a suit covered in regard to the matter by this 
contractor at any place out side the State of Orissa.  

79. If at any time after the commencement of the work the Paralakhemundi Municipality  
shall for any reason whatsoever not require the whole thereof as specified in the tender to 
be carried out, the Engineer in charge shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment of compensation whatsoever on 
account of any profit or advantage which might have derived from execution of the work in 
full but he did not derive in consequence of the whole of the work not having being carried 
out. Neither shall have any claim for compensation by reason of any alternation having 
been made in the original specifications, drawing designs and instructions which will 
involve curtailment or increase of the work as originally contemplated. 

80. The contractor shall furnish, within fifteen days from the date of order to start the work, 
progress schedule in quadruplicate indicating date of start the monthly progress expected 
to be achieved and the anticipated completion date of each major item or work to be done 
by him also indicating procurement and setting of materials plant and machinery for the 
completion of the whole work in the time limit and of the particular items, if any, in the 
due date specified in the contract and shall have the approval of the Engineer in charge. 
In case it is subsequently found necessary to alter the schedule the contractor shall submit 
in good time a revised schedule incorporating necessary modifications proposed and get 
the same approved by the Engineer in charge. No revised schedule shall be operative 
without such acceptance in writing. The Engineer is further empowered to ask for more 
detailed scheduled for the work for any items and the contractor shall supply those when 
asked for. 



81. The contractor shall take all necessary precaution for the safety of the workers and 
preserving their health working in such jobs are required special protection and 
preparations. He is to abide by the fair wage clause strictly as per Government 
notification prevailed during the course of section. 

82. The contractor will not be permitted to enter (other than for specification purpose) or take 
possession to site until instructed to do so by the Engineer. The portions of the site to be 
occupied by the contractor will be clearly defined and/or marked on the site plan and the 
contractor will on no account be allowed to extend his operations beyond these areas. 

83. The Municipal Engineer in charge reserves the right of taking over at any time any 
portion of the site which they may require and the contractor shall at his own expense 
clear such portions for with. No photographs of the site of the works or any part thereof 
shall be taken, published or circulated without the prier written approval of Executive 
Officer, Paralakhemundi Municipality. 

84. Any construction officials corrected with the contract shall have right of entry to the site 
at all times. 

85. The authorities shall have the power to execute from the site any person whose admission 
there may in there opinion be undesirable for any reason whatsoever. The contractor shall 
not be allowed any compensation on this account. 

86. The contractor, his agents, representatives, workers etc. shall strictly observe the orders 
pertaining to fire precautions prevailing within the restricted area. 

SPECIAL CONDITIONS: 
87. Care should be taken to interfere as little as possible with traffic. The contractor shall use all 

due precautions for the safety of traffic and shall place barriers across each of the length of the 
road which is being worked upon. Watchman shall be employed and bright road rights placed 
and maintained around the constructions and elsewhere as the Engineer in charge may direct. 
All diversion signs shall be clearly marked by white washed stones or any other means, when 
traffic is allowed along the shoulder, barricades and warning signs shall be put up as directed 
by the Engineer in charge. These measures shall be at no extra cost to Board. 

88. No claim will be entertained due to any delay involved in the land acquisition requires for the 
execution of the work. However, extension of time may be given on recommendation of 
Engineer in charge. 

89. The quality of metal, gravel or moorum will be measured in boxes to be provided by the 
contractor or size 1.50mx1.50mx1.50m which will be taken as equivalent to 1.ocum. The 
rolling stones will be placed in suitable stacks as per the Engineer in charge and deduction for 
voids at the rate of 1/6 of the volume or more will be made from the total measurement 
depending upon the looseness of stacking. 

90. A quarry charge as may be available may be seen in the office of the Paralakhemundi 
Municipality , the contractor most however satisfy himself that materials as per required 
specification is available in those quarries. No extra payment will be made due to non 
availability of materials as per required specification in the quarries shown in the 
Departmental quarry chart. 

91. The contractor shall have to be got registered with Labour Department for procurement and 
engagement of labours as per the rule in vogue. 

92. Tenderers are required to sign the item rate contract in the approved from of agreement of the 
Municipality. 

93. All the works should be started within 15 days of receipt of work order. Otherwise the work 
order will be cancelled and EMD of the work will be forfeit. 

 

          Sd/- 
Executive Officer, 

Paralakhemundi Municipality. 


